ORIGINAL

STATE OF ILLINOIS

ILLINOIS COMMERCE COMMISSION —-
T 00-005%
STIPULATED AGREEMENT

This agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission, hereinafter referred to as the
"COMMISSION", Union Pacific Railroad Company, hereinafter referred to as the
"COMPANY", the City of Chicago, hereinafter referred to as the “CITY”, and the State of
lllinois, Department of Transportation, hereinafter referred to as the "DEPARTMENT".

WITNESSETH:

WHEREAS, it has come to the attention of the COMMISSION through written
correspondence from the CITY that inquiry should be made into the matter of improving
public safety at the highway underpass (“subway”) structure carrying the Company's
tracks over Austin Boulevard in the City of Chicago, Cook County, lllinois, designated as
crossing AAR/DOT 173 970H, milepost 7.1 1CNWA; and

WHEREAS, the physical aspects, train movements, vehicular traffic volume, and all other
pertinent data relating to the subway structure have been obtained and shown on Exhibit
A, attached to the agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed
improvements upon a determination of the COMMISSION by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the COMMISSION enter an
Order according to the provisions of Section 18c-7401 of the lllinois Commercial
Transportation Law requiring that certain improvements as hereinafter stated be made
and that the cost for the proposed improvements be divided among the parties according
to law and that in the interest of the statewide traveling public the Grade Crossing
Protection Fund of the Motor Fuel Tax Law be required to bear a substantial portion of the
cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and Orders and
procedures in general.

Section 2 The parties are of the opinion that the proper improvement in the interest of
public safety at the aforesaid crossing should be:



a) the lowering of the pavement under the subway structure at Austin
Boulevard, Roosevelt Road to North Avenue, to increase the vertical
clearance from the existing 11°2” to a minimum of 14’0” as indicated on
Exhibit A, pages 2 and 3.

Section 3 The CITY has prepared a preliminary estimate of cost to accomplish the
proposed improvement which it may be required to perform, said estimate is attached as
Exhibit B, and shall upon order according to the requirements contained therein prepare
detailed drawings, estimates of cost and any required specifications for the proposed
improvement for the approval of the COMMISSION and DEPARTMENT.

Section 4 The CITY shall upon Order, according to the requirements contained
therein, proceed toward the completion of the proposed improvement, accomplishing the
work with its own forces or appropriate contracted services and agrees that an
appropriate time for the submission of plans should be one hundred twenty (120) days,
for the submission of progress reports should be at six (6) month intervals, and for the
completion of the proposed improvements should be twenty-four (24) months, from the
date of COMMISSION Order subsequent to this agreement.

The CITY shall file a written report with the Director of Processing and Information,
Transportation Division of the COMMISSION, within fifteen (15) days of the conclusion of
each calendar quarter, stating the progress of billing to the COMMISSION for Grade
Crossing Protection Fund reimbursement and percentage of completion of the project; if
the project is behind schedule, the CITY must include in the report a brief explanation of
the reasons for the delay.

Section 5 The parties hereto agree that an equitable division of cost for the proposed
improvements should be:

a) the cost for lowering the pavement under the structure at Austin Boulevard,
estimated to be $1,240,756, should be divided 60% in an amount not to
exceed $744,454, to the Grade Crossing Protection Fund with all remaining
cost being borne by the City. (Note: the two line items concerning the
removal and replacement of the traffic signals are not eligible for Fund
reimbursement and have been removed from the estimate.)

b) future maintenance costs of the structure and the pavement shall be divided
in the same manner as for the existing subway structure and roadway.

Section 6 The CITY is financially able and willing to bear an equitable portion of the



cost for the proposed improvements as may be assigned by the Order and indicates this
intent by Resolution attached as Exhibit D.

Section 7 Special Provisions. In view of the fact that federal funding may be utilized
for the structure and roadway improvements, all such work shall be governed by
applicable provisions of Title 23, Chapter |, Subchapter G, Part 646 of the Federal-Aid
Policy Guide adopted December 9, 1991.

Since the roadway improvements will be performed by the CITY and/or its
contractor, contractor insurance and railroad liability insurance will be required as
specified in lllinois Department of Transportation "Standards and Specifications for Road
and Bridge Construction" Section 107.

Since the structure will continue to have an under clearance of less than 14'6", the
CITY shall install and maintain clearance signs at the structure in accordance with 92 lii.
Adm. Code 1535.606 of the COMMISSION.

All bills for expenditures authorized to be reimbursed from the Grade Crossing
protection Fund shall be submitted to the District Office of the lllinois Department of
Transportation, 201 West Center Street, Schaumburg, lllinois, 60196-1096. Copies of the
bills shall be submitted to the Director of Processing and information, Transportation
Division of the COMMISSION. The final bill for expenditures from each party shall be
clearly marked “Final Bill". All bills shall be submitted to the COMMISSION no later than
twenty four (24) months from the date of COMMISSION Order subsequent to this
agreement. The Department shall, at the end of the 24™ month from the COMMISSION's
Order date, de-obligate all residual funds accountable for this project.

The Company shall within ninety (90) days of the date of COMMISSION's. Order
subsequent to this Agreement, submit to the Director of Processing and Information,
Transportation Division of the COMMISSION, the name, title, mailing address, phone
number and facsimile number of a project manager.

The Company shall file a written report with the Director of Processing and
Information, Transportation Division of the Commission, within fifteen (15) days of the
conclusion of each calendar quarter, stating the status of expenditures and percentage of
completion of the warning device and circuitry installations; if the project is behind
schedule, the report must include a brief explanation of the reason(s) for the delay.

Section 8 This agreement shall be binding upon the parties hereto, their successors
or assigns. Upon execution of this agreement by all parties, the COMMISSION shall
enter an appropriate order, within 60 days accepting or rejecting such stipulation
according to the provisions contained herein.



In Witness Whereof, the parties have caused this agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the COMMISSION this{ ay of May, 2000. % 7

T

Michael E. Stead
Rail Safety Program
Administrator

Attes

Raobert S.
ilroad S

rry
fety Spgcialist
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lllinois Commerce Commission Stipulated Agreement No. 922 concerning
improvements at the highway underpass structure (“subway”) carrying the track of
the Union Pacific Railroad Company over a public highway known as Austin
Boulevard located in Chicago, Cook County, lllinois, designated as crossing

AAR/DOT 173 970H, milepost 7.11 CNWA.

Executed by the City of Chicago this 3[ s7_day of }70"')/ ,2000.

THE CITY OF CHICAGO

By: %‘@——\

O/~

Attest:

</

T



lllinois Commerce Commission Stipulated Agreement No. 922 concerning
improvements at the highway underpass structure (“subway”) carrying the track of
the Union Pacific Railroad Company over a public highway known as Austin
Boulevard located in Chicago, Cook County, lilinois, designated as crossing
AAR/DOT 173 970H, milepost 7.11 CNWA.

Executed by the Company this _ 2/ day of 77 ?&/‘ﬁ/ ,2000.

UNION PACIFIC RAILROAD COMPANY

By: Mno —
CHIEF ENGINEER

Attest:

/) L
| !

!
i




lllinois Commerce Commission Stipulated Agreement No. 922 concerning
improvements at the highway underpass structure (‘subway”) carrying the track of
the Union Pacific Railroad Company over a public highway known as Austin
Boulevard located in Chicago, Cook County, lllinois, designated as crossing
AAR/DOT 173 970H, milepost 7.11 CNWA.

Executed by the Department this ZQUZ day of J ur e ,2000.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

By: <. )&%—\/
Difgctor of Highways (/27




Exhibit A
Page 1

STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT SURVEY FORM

EXISTING
HIGHWAY UNDER RAILROAD

GENERAL INFORMATION:

RR/LINE Union Pacific MILEPOST 7.11 CNWA INVENTORY NO. _ 173 970H

CITY _Chicago STREET _Austin COUNTY Cook

ROADWAY JURISDICTION City URBAN X RURAL _ COMMERCIAL X RESIDENTIAL _X
APPROACH SURFACE _Bituminous WIDTH 42’' F-F _CONDITION __Fair

ADT _ 19,600 SPEED _30 mph _ STATEWIDE Yes
SCHOOL BUSES ___Yes HAZ MAT OTHER
NUMBER AND TYPE OF TRACKS _2_MAIN _ OTHER

STRUCTURE INFORMATION:

STRUCTURE NO. B-9-382 ANGLE __90° CONDITION __ Good
PRESENT STRUCTURE TYPE _Concrete

NUMBER AND LENGTHS OF SPANS _1 span, 66’ 2”

DECK WIDTH ROADWAY WIDTH _See above

WALKWAYS WEARING SURFACE ___Bituminous Concrete
VERTICAL UNDERCLEARANCE _11'2"

COMMENTS: Pavement is to be lowered under the structure to increase the vertical clearance from
the existing 11'2" a new vertical clearance of 14'0". CTA/Metra trains also operate on the structure.
There are 60 passenger trains and 60 freight trains over the structure per day at a maximum speed

of 70 mph.
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AUSTIN BOULEVARD IMPROVEMENT PROJECT (ROOSEVELT ROAD TO NORTH AVENUE)

VIADUCT IMPROVEMENT STATION 97+80 TO STATION 102+00

SCHEDULE OF PRICES

C.D.0.T. PROJECT NO. B-8-382

-y

ITEM NO. DESCRIPTION UNIT | ESTIMATED QUANTITY | UNIT PRICE | TOTAL PRICE
— ——— ——

1 Special Excavation Cu. Yd. 3700 $30.00 $111,000.00
2 Trench Backfill Cu. Yd. 40 $20.00 $800.00
3 |Subbase Granular Material, Type B, 6° Sg. Yd. 4252 $6.00 $25,512.00
4 Bituminous Material (Prime Coat} Gallon 1026 $1.50 $1,535.00
9 Bituminous Concrete Binder Course, (Machine Method), Superpave Mixture Ton 2706 $48.00 $12,988.80
10 Bituminous Concrete Surface Course, Class |, Superpave Mixture Ton 3789 $52.00 $19,702.80
11 |PCC Base Course S-inch. (Special) Sq. vd. 3785 $36.25 $136.481.25
12 PCC Curb & Gutter, Type 3 andfor Modified Curb & Gutter Lin. FL. 1025 $12.50 $12,812.50
16 Sidewalk Removal Sq. Ft 7255 $1.25 $9.068.75
17 Sawcutting Pavement Lin. Ft © 276 $2.00 3552.@
19 |Portiand Cement Concrele Sidewatk, 5-inch {Special) Sq.Ft 2780 $4.00 $11,120.00}
20  |Portland Cement Concrete Sidewaik, B-inch (Special) Sq. FL 877 $6.50 $4,400.50
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Exhibit B
page 2
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AUSTIN BOULEVARD IMPROVEMENT PROJECT (ROOSEVELT ROAD TO NORTH AVENUE)

VIADUCT IMPROVEMENT STATION 97+80 TO STATION 102+00

SCHEDULE OF PRICES

C.D.O.T. PROJECT NO. B-9-382

o ———— S

ITEM NO. DESCRIPTION UNIT | ESTIMATED QUANTITY | UNIT PRICE| TOTAL PRICE
Meter Vault for 16" Watermain to be Removed Ea. 1 $2,500.00 $2,500.00

64  |Meter Vault for 20" Watermain to be Removed Ea. 1 $3,500.00 $3.500.00
70 [Watermain, Ductile Iron Pipe, 6 Inch Diameter Lin. Ft 29 $90.00 $2,610.00
71 IWatermain, Ductile Iron Pipe, 8 inch Diametar Lin. Ft. 513 $165.00 $84,645.00
72 |Watermain, Ductile iron Pipe, 16 Inch Diameter Lin. Ft 145 $205.00 $20,725.00
73 {watesmain, Ductile Iron Pipe, 20 inch Diameter Lin. FL 282 $215.00 $60,630.00
74 |6 Diameter Valve Ea. 2 $850.00 $1,700.00
75  |8" Diameter Vaive Ea. 3 $1,000.00 $3,000.00
76 116~ Diameter Vaive Ea. 1 $4,500.00 $4,500.00
78  {valve Vaults, & Ea. 6 $1,850.00 $11,100.00
79 |Meter Vault for 16~ Watermain Ea. 1 $15,000.00 $15.000.00
80  |Meter Vault for 20* Watermain Ea. 1 $15,000.00 $15,000.00
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AUSTIN BOULEVARD IMPROVEMENT PROJECT (ROOSEVELT ROAD TO NORTH AVENUE)

VIADUCT IMPROVEMENT STATION 87+80 TO STATION 102400

SCHEDULE OF PRICES

C.D.O.T. PROJECT NO. B-8-382

—— — ——————————
I-"':HL NO. DESCRIPTION UNIT | ESTIMATED QUANTITY | UNIT PRICE I'UTAE
— e ———————————

81 Connection to Existing Watamain System, 8° Ea. 2 $1,000.00 $2,000.00
82 |Connection to Existing Watermain Systemn, 16” Ea. 1 $4.000.00 $4,000.00
83 [Connection to Existing Watermain System, 20” Ea. 1 $4,000.00 $4,000.00
B85 [Fire Hydrant to be Moved Ea. 2 $800.00 $1.600.00{
86 Watarmain, Service Line, 2-{nch Lin. FL 187 $37.50 $7.012.50
93  |Thermoplastic Pavement Marking - Letters & Symbols 8q.Ft 72.8 $3.00 $218.40
95 |Thermopiastic Pavement Marking - Line 6" Lin. FL. 780 $1.00 $780.00
g7 Thermogpiastic Pavement Marking - Line 24° Lin. Ft. 231 $2.50 $577.50
g8 Concrete Curb Wali Removal and Replacement Lin. Ft. 315 $185.00 $58.275.00
89  |Concrete Removal Cu. Yd. 6 $375.00 $2,250.00
100 |Pipe Handrail tin. FL 350 $50.00 $17.500.00
101 }Viaduct Paint Removal Sq.FL 13500 $16.25 $219,375.00
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AUSTIN BOULEVARD IMPROVEMENT PROJECT (ROOSEVELT ROAD TO NORTH AVENUE)

VIADUCT IMPROVEMENT STATION §7+80 TO STATION 102+00

SCHEDULE OF PRICES

C.D.0.T. PROJECT NO. B-§-382

ITEM NO. DESCRIPTION T U;;' ESTIMATED QUANTITY | UNIT PRICE TUWALPRKEI
102 Viaduct Painting Sq;:t.- B 13500 $1.50 $20,250.00
118 Remove Existing Traffic Signal Foundation Ea. 3 $750.00 $2,250.00
116  JReset Existing Traffic Signals Ea. 3 $2,500.00 $7.500.00

Retaining Wall Lin. FL ar2 $185.00 $68,820.00.
Watermain Force Account LS. 1 $160,000.00 $160,000.00
TOTAL VIADUCT BiD : $1,250,508
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